
Proposal Title: Lower Mission Creek Flood Control and Restoration Project Reach 2A

Project Title: Lower Mission Creek Flood Control and Restoration Project Reach 2A

(a) (b) (c) (d) (e)

Non-State Share* 

(Funding Match)

Requested Grant 

Funding

Other State Funds 

Being Used

Total % Funding Match

(a) Direct Project Administration Costs 

(Third Party LCP)
$5,440.40 $0.00 $0.00 $5,440.40 100%

(b) Land Purchase/Easement (none) $0.00 $0.00 $0.00 $0.00 0%

(c) Planning/Design/Engineering/ 

Environmental Documentation (to be 

absorbed by the City, ACOE and the 

County)

$0.00 $0.00 $0.00 $0.00 0%

(d) Construction/Implementation $625,577.34 $625,577.34 $0.00 $1,251,154.69 50%

(e) Environmental Compliance/ 

Mitigation/Enhancement (to be 

performed by County and ACOE)

$0.00 $0.00 $0.00 $0.00 0%

(f) Construction Administration 

(Construction Management, including 

Inspection)

$68,813.51 $68,813.51 $0.00 $137,627.02 50%

(g) Other Costs $0.00 $0.00 $0.00 $0.00 0%

(h) Construction/Implementation 

Contingency (10% of Construction 

Costs)

$62,557.73 $62,557.73 $0.00 $125,115.47 50%

(i) Grand Total                                                

(Sum rows (a) through (h) for each 

column)

$762,388.98 $756,948.59 $0.00 $1,519,337.57 50.18%

* List sources of funding:

Budget Category

Table 6 - Project Budget (2011$)

Project funding will be coming from the County of Santa Barbara South Coast Flood Assessment District which was passed by voters in 

1996.  
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Proposal Title: Lower Mission Creek Flood Control and Restoration Project Reach 2A

Non-State Share* 

(Funding Match)

Requested Grant 

Funding (DWR 

Grant Amount)

Other State Funds 

Being Used

Total % Funding Match

(a)
Lower Mission Creek Flood Control 

Project Reach 2A
$762,388.98 $756,948.59 $0.00 $1,519,337.57 50.18%

(b) Grand Total                                                

(Sum rows (a) through (h) for each 

column)

$762,388.98 $756,948.59 $0.00 $1,519,337.57 50.18%

Table 7 - Summary Budget (2011 $)

Individual Project Title

IRWM Stormwater Management Grant – LMC Reach 2A Page 2 of 4



Attachment 4, Budget

Quantity Unit

Length of Channel 200 FT

Average Width (ROW to ROW) 60 FT

Total Channel Area 12,000 SF

Third Party Labor Compliance Program

LCP Tasks will include, but will not be limited to:

1

2

3

4

5

6

7

8

9

$ 5,440.40 $ 4,841.95

Compared to Reach 1A Phase 1, LCP is 0.3953% of construction contract (budget table rows (d) + (h)) for projects between $2M and $4M

Budget Table Row (a)       Project Administration Costs (Third Party LCP) $ 5,440.40 $ 4,841.95

Budget Table Row (b)              Land Purchase/Easement  (none) $ 0.00 $ 0.00

Budget Table Row (c)  Planning/Design/Engineering/Environ Docs (Completed by County and ACOE) $ 0.00 $ 0.00

Quantity Unit

Mobilization 1 EA $ 71,304.92 $ 71,304.92 $ 63,461.38

Demobilization 1 EA $ 33,904.07 $ 33,904.07 $ 30,174.62

$ 105,208.99 $ 93,636.00

Quantity Unit

Excavation 4,948 CY $ 26.15 $ 129,394 $ 115,160.66

Fill 1,886 CY $ 19.29 $ 36,383 $ 32,380.87

$ 165,777.00 $ 147,541.53

Quantity Unit

Rock Base 451 CY $ 72.71 $ 32,792.00 $ 29,184.88

Concrete 1,090 CY $ 587.73 $ 640,628.00 $ 570,158.92

Reinforcing Steel 81.8 TON $ 3,084.93 $ 252,347.00 $ 224,588.83

$ 925,767.00 $ 823,932.63

Quantity Unit

Excavation 13 CY $ 46.92 $ 610.00 $ 542.90

Footing 10 CY $ 376.40 $ 3,764.00 $ 3,349.96

Catch Basin 2 EA $ 2,188.14 $ 4,376.28 $ 3,894.89

Total (2011 $)

Total Cost - Labor Compliance Program :

Work with Santa Barbara County Flood Control District to ensure that all project legal notices 

contain the proper LCP notifications to bidders; and statement of payment of prevailing wage 

requirements as stated in Labor Code Section 1771.8 for entities receiving funds from DWR's 

Stormwater Flood Management (SWFM) Grant, funded by Proposition 1E.

Provide direction and guidance to bidders in their queries regarding compliance with the LCP, 

including payment of prevailing wages, identification of labor classifications, and proper 

completion and submission of forms and notices.

Collect and record the receipt of weekly Certified Payroll Records Pursuant to Labor Code 

Sections 1771.5(4), 1776, and California Code of Regulations 16401, 16402, 16403 as well as any 

applicable Federal statutes.

Conduct random audits of Certified Payroll Records.

Conduct periodic and routine site visits to physically monitor the Project. Note the number of 

workers on the site and interview a sufficient number to ensure that they are receiving the 

proper prevailing wage rate for the duties performed.

Assist in litigation related to LCP issues brought by third parties.

Engage in all such duties required for those entities receiving funds from the DWR's Stormwater 

Flood Management (SWFM) Grant, funded by Proposition 1E.

Attend and participate in on-site or other meetings, as requested by the District.

Investigate all allegations of failure to pay prevailing wage rates and/or worker complaints per 

project.

4. Catch Basin Installation

Unit Price Total (2011 $) 

Unit Price Total (2011 $) Total (2009 $)

City of Santa Barbara, Lower Mission Creek Flood Control and Restoration Project

COST ESTIMATE

Reach 2A

Construction Cost Estimate - Based on 60% Completed Plans 

Project Information

Project Administration

Total (2009 $)

1. Mobilization / Demobilization Unit Price Total (2011 $) Total (2009 $)

3. Reinforced Concrete Box Culvert Unit Price Total (2011 $) Total (2009 $)

2. Earthwork Items Total (2009 $)
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Attachment 4, Budget

City of Santa Barbara, Lower Mission Creek Flood Control and Restoration Project

COST ESTIMATE

Reach 2A

Project InformationBackfill 3.25 CY $ 65.95 $ 214.34 $ 190.76

$ 8,964.62 $ 7,978.51

Quantity Unit

Demo Curb and Gutter 100 LF $ 9.55 $ 954.50 $ 849.51

Replace Curb and Gutter 100 LF $ 34.32 $ 3,431.50 $ 3,054.04

$ 4,386.00 $ 3,903.54

Quantity Unit

Remove AC Pavement 28 SY $ 47.60 1,332.80 1,186.19

Replace AC Pavement 28 SY $ 156.51 4,382.28 3,900.23

5,715.08 5,086.42

Quantity Unit

Landscaping 1,600 SF $ 10.44 $ 16,705.00 $ 14,867.45

24" RCP 100 LF $ 186.31 $ 18,631.00 $ 16,581.59

$ 35,336.00 $ 31,449.04

Budget Table Row (d)              Subtotal (Construction/Implementation Items 1-7) $ 1,251,154.69 $ 1,113,527.67

Budget Table Row (h)              Construction/Implementation Contingency (10%) $ 125,115.47      $ 111,352.77

Budget Table Row (e)    Environ. Compliance/Mitigation/Enhancement (Completed by County & ACOE) $ 0.00 $ 0.00

Construction Management

Bidding and Review Services

Pre-construction services

Construction Phase Services - Inspection

Total Cost (assume 10% of Construction Contract) 137,627.02 122,488.04

$ 137,627.02 $ 122,488.04

$ 0.00 $ 0.00

$     1,519,337.57 $ 1,352,210.44

Total (2011 $)

Construction Administration

5. Curb and Gutter

6. AC Pavement Unit Price

Unit Price Total (2011 $) Total (2009 $)

Total (2009 $)

Total (2011 $) Total (2009 $)

Unit Price Total (2011 $) Total (2009 $)7. Miscellaneous Items

Budget Table row (f)              Construction Administration

Budget Table row (g)              Other Costs (none)

Budget Table row (i)              Total
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